STATE OF CALI FORNI A

Bl D OPENI NG DATE
CONTRACT NUMBER
LOCATI ON

DB GOALS
PROPGOSALS | SSUED 10

NUMBER OF Bl DDERS 6
PROGRAM ELEMENTS

Bl D RANK

10/ 28/ 04
07-207204

07-LA-39-16.9/39.9

DI SADVANTAGED BUSI NESS ENTERPRI SE -
FUND TOTAL

ENG NEERS EST

RAS

Bl D TOTAL

3, 057, 746. 00

3, 250, 000. 00

3, 278, 500. 00

3, 343, 867. 00

3, 814, 375. 00

HA22

Bl D

SUMMARY

IN LOS ANGELES COUNTY IN AND NEAR
AZUSA FROM OLD SAN GABRI EL CANYON

ROAD TO 0.4 KM NORTH OF CRYSTAL

LAKE ROAD

RESURFACE ASPHALT CONCRETE

5, 132, 000

4,563, 000. 00 AMOUNT UNDER

Bl DDER | D

8. 0%

TOTAL NUMBER OF WORKI NG DAYS

1, 505, 254. 00

DEPARTMENT OF TRANSPORTATI ON

Bl D245

PACE 1

11/ 01/ 04
CONTRACT CODE 'B '
13 CONTRACT | TEMS

FEDERAL Al D ACST-P039-(018)E

P-

P039- (018) E

120

PERCENT UNDER EST 32.99

Bl DDER | NFORVMATI ON  ( NAVE/ ADDRESS/ LOCATI ON)

ALL AMERI CAN ASPHALT

P O BOX 2229
CORONA CA 92878-2229

SECURI TY PAVI NG COVPANY | NC

P O BOX 1489
SUN VALLEY CA 91353-1489

SULLY M LLER

CONTRACTI NG COVPANY

1100 E ORANGETHORPE AVE 200
ANAHEI M CA 92801

EXCEL PAVI NG COVPANY

2230 LEMON AVE
LONG BEACH CA 90806

CHUMO CONSTRUCTI ON | NC

14425 JOANBRI DGE STREET
BALDW N PARK CA 91706-1747

FAX

FAX

FAX

FAX

FAX

909 736- 7600
00267073
909 739-4671

818 767-8418
00116307
818 767-3169

714 578-9600
00747612
714 578-9672

562 599-5841
00688659
562 591-7485

626 960- 9502
00387331
626 960- 3887



07-207204
07-LA-39-16
10/ 28/ 04

3, 919, 616. 00

4

PAVE TECH I NC

735 LAGUNA DR
CARLSBAD CA 92008

Bl D245
PAGE 2
11/ 01/ 04

760 729-7592
00720394
FAX 760 729-6158



07-207204 Bl D245

07-LA-39-16 PAGE 3

10/ 28/ 04 11/ 01/ 04
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
06 GLOBAL ENVI RONMENTAL NETWORK WATER POLLUTI ON CONTRCL PROGRAM
FOUNTAI N VALLEY CA
SM TH AND SON | NC CONSTRUCTI ON AREA SI GNS AND TRAFFI C CONTROL ( PORTI ON)
FALLBROOK CA
SUDHAKAR COVPANY | NC STRI PI NG AND MARKI NG

RI ALTO CA



07-207204
07-LA-39-16
10/ 28/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

Bl D245

PAGE 4

11/ 01/ 04
SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

01

STATEW DE SAFETY AND SI GNS
323 COMMVERCI AL ST
SAN JOCSE CA 95112

SUDHAKAR COVPANY | NC
1450 FI TZGERALD AVE
RI ALTO CA 92376

Bl DDER | D NAME AND ADDRESS

CONSTRUCTI ON AREA SI GNS

STRI PI NG

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

03

PRSI
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
RI ALTO CA

Bl DDER | D NAME AND ADDRESS

COLD PLANE ASPHALT CONCRETE

CONSTRUCTI ON AREA SI GNS

STRI PI NG AND THERMOPLASTI C

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

05

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

STATEW DE SAFETY AND SI GNS
NI POMO CA

SUDHAKAR COVPANY
RI ALTO CA

COLD M LL

CONSTRUCTI ON AREA SI GNS

STRI PI NG



07-207204
07-LA-39-16
10/ 28/ 04

Bl DDER | D NAME AND ADDRESS

L

ST

OF

SUBCONTRACTORS

DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED

Bl D245
PAGE 5
11/ 01/ 04

02 ORTlI Z ASPHALT PAVI NG CO ASPHALT PAVI NG
COLTON CA
PAVEMENT RECYCLI NG COLD PLANE ASPHALT CONCRETE
RI VERSI DE CA
WO S S ASPHALT TACK
GARDEN GROVE CA
WORKS STRI PI NG AND MARKI NG STRI PI NG
WEST COVI NA CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 ORTlI Z ASPHALT PAVI NG

COLTON CA

PAVEMENT RECYCLI NG SYSTEMS
Rl VERSI DE CA

SUDHAKAR COVPANY | NC
RI ALTO CA

| TEM 8 ( PARTI AL)

| TEM 7 ( PARTI AL)

ITEMS 6 AND 9 THRU 12 ( PARTI AL)



07-207204 Bl D245

07- LA- 39- 16 CONTRACT PROPOSAL OF LOW BIDDER PAGE 6
10/ 28/ 04 11/ 01/ 04
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070012 PROGRESS SCHEDULE (CRI Tl CAL PATH METHOD) LS LUMP SUM 2, 700. 00* 2, 700. 00
2 070018 TI ME- RELATED OVERHEAD VDAY 120 690. 00 82, 800. 00
3 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 1, 800. 00* 1, 800. 00
PROGRAM
4 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 8, 000. 00* 8, 000. 00
5 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 9, 500. 00* 9, 500. 00
6 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 118, 000. 00* 118, 000. 00
7 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT MR 349, 000 1.62 565, 380. 00
8 390154 ASPHALT CONCRETE ( TYPE B) TONN 37, 800 54. 00 2,041, 200. 00
9 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG M2 34 31. 50 1,071. 00
10 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 145, 000 .64 92, 800. 00
11 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 110 3.15 346. 50
12 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 1,570 1.05 1, 648. 50
(BROKEN 5.18 M- 2.14 M
13 999990 MOBI LI ZATI ON LS LUMP SUM 132, 500. 00* 132, 500. 00

TOTAL 3, 057, 746. 00



| TEM

e el e
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9

07-207204
07-LA-39-16
10/ 28/ 04
SECOND
BI D AMOUNT
10, 000. 00* 10000. 00
1, 100. 00 132000. 00
3, 000. 00* 3000. 00
80, 000. 00* 80000. 00
15, 000. 00* 15000. 00
100, 000. 00* 100000. 00
2.00 698000. 00
56. 00 2116800. 00
35. 00 1190. 00
.60 87000. 00
4.00 440. 00
1.00 1570. 00
5, 000. 00* 5000. 00
3, 250, 000. 00

SUMMARY

OF REMA

THI RD

Bl D AMOUNT
800. 00* 800
300. 00 36000
1, 400. 00* 1400
20, 000. 00* 20000
12, 200. 00* 12200
39, 500. 00* 39500.
2.30 802700
59. 55 2250990
30. 50 1037.
.56 81200.
3.10 341.
1.00 1570.
30, 762. 00* 30762.
3, 278, 500. 00

NI NG BI DDERS

FOURTH

BI D AMOUNT
10, 000. 00* 10000
100. 00 12000
1, 500. 00* 1500
49, 000. 00* 49000
10, 000. 00* 10000.
200, 000. 00* 200000
2.20 767800
53. 00 2003400
32.00 1088.
. 60 87000.
3. 20 352.
1.10 1727.
200, 000. o0* 200000
3, 343, 867. 00

Bl D245

PAGE 7
11/ 01/ 04
FI FTH
BI D AMOUNT
2,500. 00* 2500
1, 000. 00 120000
2,500. 00* 2500
15, 000. 00~ 15000
10, 000. 00* 10000
97, 115. 00* 97115.
2.00 698000
62. 30 2354940
50. 00 1700.
.90 130500.
5. 00 550.
1.00 1570.
380, 000. 00* 380000

3, 814, 375. 00



07-207204 Bl D245

07-LA-39-16 SUMMARY OF REMAI NI NG BI DDERS PAGE 8
10/ 28/ 04 11/ 01/ 04
| TEM SI XTH
Bl D AMOUNT
1 5, 000. 00* 5000. 00
2 1, 625. 00 195000. 00
3 2, 000. 00* 2000. 00
4 30, 000. 00* 30000. 00
5 9, 456. 00* 9456. 00
6 153, 250. 00* 153250. 00
7 2.35 820150. 00
8 59. 05 2232090. 00
9 30. 00 1020. 00
10 .55 79750. 00
11 3.00 330. 00
12 1.00 1570. 00
13 390, 000. 00* 390000. 00

_|
9

3, 919, 616. 00



